STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

02/ 15/ 06
10- OM6704
10-SJ-26-1.2/15.3

10- STA-132-20. 4/ 27.

10- SJ-12-23.3/25.3

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

BI D SUMMARY

I'N SAN JOAQUI N AND STANI SLAUS
COUNTI ES AT VARI QUS LOCATI ONS

9
CH P SEAL

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

DEPARTMENT OF TRANSPORTATI ON

RR | NVOLVEMENT

Bl D245
PAGE 1
02/ 16/ 06

CONTRACT CODE 'E '

14 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

45

CC PREF CLAI MED

PROPGOSALS | SSUED 4 FUND TOTAL HMVL 0 TOTAL NUMBER OF WORKI NG DAYS
NUMBER OF BI DDERS 2 ENG NEERS EST 1,778,000.00 AMOUNT OVER 130, 663. 50 PERCENT OVER EST 7.35
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 1, 908, 663. 50 2 WESTERN STATES SURFACI NG | NC 209 525-9065
00611485
P O BOX 4770 FAX 209 236-1864
MODESTO CA 95352
2 3,767, 926. 50 1 MANHOLE ADJUSTI NG CONTRACTORS 323 558-8000

I NC
9500 BEVERLY ROAD
PI CO RI VERA CA 90660

00398443
FAX 323 558- 8055

CC PREF CLAI MED

3. 0%



10- OM5704 Bl D245

10-SJ-26-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

02/ 15/ 06 02/ 16/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 CHRI SP COVPANY STRI PI NG
FREMONT CA
FARWEST SAFETY CONSTRUCTI ON AREA SI GNS
LODI CA
GLOBAL ENVI RONMENTAL NETWORK PREPARE WATER POLLUTI ON CONTROL PLAN

FOUNTAI N VALLEY CA



10- OM5704 Bl D245

10-SJ-26-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

02/ 15/ 06 02/ 16/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 FARWEST SAFETY | NC | TEM 3 ( PORTI ON)
LODI CA
GLOBAL ENVI RONMENTAL NETWORK ITEM1 AND 5

FOUNTAI N VALLEY CA

LI NEAR OPTI ONS | NC ITEM 4, 6, 7 AND 12 THRU 14 ( PORTI ON)
MENLO PARK CA

TAKAKO TRAFFI C CONTROL | TEM 4 ( PORTI ON)
MOUNTAI N RANCH CA



10- OM5704 Bl D245

10- SJ- 26-1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
02/ 15/ 06 02/ 16/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 2,500. 00 2, 500. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 2,500. 00 2, 500. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 235, 105. 00 235, 105. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 274, 396. 00 274, 396. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 18, 000. 00 18, 000. 00
6 (S) 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 1, 690 4.25 7,182.50
7 (S) 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG MR 700 30. 00 21, 000. 00
8 365001 SAND COVER TONN 860 110. 00 94, 600. 00
9 370120 ASPHALT- RUBBER Bl NDER TONN 1, 290 510. 00 657, 900. 00
10 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TONN 120 475. 00 57, 000. 00
11 375030 SCREENI NGS ( HOT- APPLI ED) TONN 9, 400 41.00 385, 400. 00
12 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 700 40. 00 28, 000. 00
13 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 138, 000 .70 96, 600. 00
( SPRAYABLE)
14 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 7,120 4.00 28, 480. 00

TOTAL 1, 908, 663. 50



10- OM5704 Bl D245
10-SJ-26-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
02/ 15/ 06 02/ 16/ 06
| TEM SECOND
Bl D AMOUNT
1 1, 200. 00 1200. 00
2 6, 100. 00 6100. 00
3 35, 000. 00 35000. 00
4 2,467,761. 00 2467761. 00
5 25, 000. 00 25000. 00
6 2.25 3802. 50
7 3.35 2345. 00
8 45. 00 38700. 00
9 445, 00 574050. 00
10 375. 00 45000. 00
11 49. 00 460600. 00
12 45. 00 31500. 00
13 .33 45540. 00
14 4.40 31328. 00
TOT 3,767,926. 50



